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Pre-Submittal meeting Discussion Points:

The “Scope” for this project has evolved somewhat from the brief project introduction presented 
in the request for “Letters of Interest”.  The main focus of the project is to provide for the 
extension of the 4 lane section (or 2 lanes in each direction) of Mt. Parkway from approximately 
MP 43.1 to the approximately MP 46.2.  No work is anticipated for the Quillins Chapel 
Interchange as well as the KY 191 Interchange.  The interchange with the KY 15 Spur, or KY 15 
S as referred to in your “Scope of Services”, is to be reconstructed such that the extension of 4 
lane section for the Mt. Parkway can be accomplished. Please refer to page 20-21, section 14.10 
of the Scope of Services.  As can be seen in this section, we have listed 5 items we hope to 
provide with the reconstruction of the interchange. Please not the concern KYTC has regarding 
the “traffic movements or weaving action” between the westbound KY 15 S ramp and the exit 
ramp to Quillins Chapel. Contrary to what was mentioned in the request for “Letters of Interest”, 
KYTC is not going to pursue a fully directional interchange at this location at this time.  The 
only additional movement to be added is the ramp from northbound KY 15 S to eastbound Mt 
Parkway.

Other items of note mentioned in Section 14.10:

1) The project shall not adversely affect Campton Lake.

2) The project shall not adversely affect the wastewater treatment plant on the south side of 
parkway.  Critical cross-sections were taken by the D10 survey crews at these locations and by 
using the typical sections shown, KYTC believes that these objectives can be accomplished.

3) The existing bridge over Swift Camp Creek is believed to have some geotechnical issues.  
KYTC advised the Design Build Teams (DBT’s) that additional information concerning the 
scope for this segment of the project will by available as soon as possible.

4)  As can be seen from the typical sections, the roadway template will have to be reduced to fit 
underneath the existing KY 746 overpass.  The transition rate for reducing the adjacent cut 
slopes to match the opening at the overpass shall be a minimum of 15:1. The DBT shall be 
required to verify the condition of the KY 746 overpass prior to beginning work.  KYTC shall 
hold the DBT responsible for any damages to the bridge that may occur as a result of 
construction activities on the project.

5)  Two alternate asphalt pavement designs have been presented for this project.  One utilizes 
rock roadbed, one does not.  The DBT shall be responsible for determining which design best 
fits the project and present this in their respective proposals.
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Other Project Components:
  

1) Mandatory Utility meeting will be held 3-21-07 with representatives of the DBT’s , KYTC, 
and the respective utility companies.  Please hold any in depth utility questions until then.  In 
general, the Awards Committee will look at efforts to minimize utility impacts in a very 
favorable light.  Your final submittal must include a separate estimate of utility relocation costs 
for your project design. Utility relocation services, such as preparing all necessary agreements 
etc, are to be included in the Lump Sum Bid

2) It is anticipated that the most of this project can be constructed within the limits of existing 
right of way.  However, the new ramp will probably require some new acquisitions.  A PVA 
map for the area has been provided on the project disc. The DBT shall provide a separate R\W 
estimate for acquisition costs.  R|W acquisition services are to be included in the Lump Sum Bid.

3) Components of your bid:  The bid for the project shall be 1 lump sum “all inclusive” bid item 
that includes all design, construction and services outlined in the scope of services document.  
Please be advised that “KYTC is not infallible!”  As your designs progress, if it becomes obvious 
that KYTC has not adequately addressed a critical element in our scope of services document, 
please bring it to KYTC’s attention via a question to Mr. Waddle.  

As can be seen in Sect 8 of the document:

1) Design
2) Right of Way acquisition services
3) Utility Relocation services
4) Grade and Drain
5) Asphalt paving
6) Structures
7) Environmental Work
8) Traffic Signals (expected to be “0”)
9) Lighting (high mast lighting for the interchange)

a breakdown Please add “sign plans” to this list.  Section 16.2 of the Scope of Services 
requires that the DBT provide all signs, both temporary and permanent, for the project.  
However, that didn’t make the list in Section 8.2 of the document.  KYTC requires that for each 
of these elements to be included in your submittal.  The sum of these components should equal
your “all inclusive” 1 lump sum bid item.  A 5% bid bond is required for the project.
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In summary your bid should include single lump sum bid item, with a breakdown of all 
necessary design services and construction items and a separate estimate for utility relocation 
costs and a separate estimate for R|W costs.  This is worth 50% of your score with the Awards 
Committee.

5) Project Schedule and Capacity: Section 17 covers the elements of project schedule that must 
be supplied.  KYTC also requires that a list of current project commitments by members of your 
DBT also be included.  Evaluation of this is information will make up 30% of your score.  
Please note that the DBT will be responsible for all permits on this project.  The project schedule 
needs to address this issue.

6) Innovation and Project Management:  The features this will address are covered in section 
17.2.  This is worth the final 20% of your score.

KYTC will prepare our own cost estimate for each of the submittals for evaluation and 
acceptance purposes.

7) Design Requirements:  Please note that no design exceptions have been approved for this 
project.  Should the DBT decide to request a design exception for a particular item, this must be 
submitted, in writing to Mr. Waddle, no less than 21 (Aug. 24) days prior to the date the 
submittals are due.  This process is further explained in Sect 14.7.  

8)  Please note that all geotechnical investigations are the responsibility of the DBT.  A report 
must be prepared and submitted for review and approval by the KYTC Geotechnical Branch.  A 
drainage folder will be required. Again, please not the project requirements of no adverse affects 
to the Lake.

9) Information on paving requirements and typical sections are identified in the appendixes of 
the document.  Please not that the use of an MTV will be required for all mixes containing 76-22 
binder.  Rideability requirements are applicable for this project.

10) Environmental work:  KYTC is in the process of performing as much of the environmental 
base line work as possible to the assist the DBT’s in getting the required permits for the project.  
KYTC is focusing on the project corridor.  Areas such as excess material sites etc are not being 
looked by KYTC at this time.  Please refer to the maps distributed by KYTC.  These indicate
some areas identified by KYTC DEA as potential sites that may prove to be “environmentally 
sensitive.”  As detailed in the Scope of Services, the DBT is responsible for obtaining all 
permits, pay all fees etc, that are required to construct the project.  KYTC is simply trying to help 
expedite the process.

11) Last item for discussion is the MOT requirements.  Please see Section 13 of the Scope of 
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Services for more details.  KYTC will allow the KY 15 S\ Mt. Parkway interchange to be closed 
for a pre-approved 14 calendar day time period. It is suggested that this should be a focus of the 
“public involvement” portion of the project. The DBT must submit a detour using state-
maintained routes for approval by KYTC. Any damages to the routes used as detours will be the 
responsibility of the DBT to repair as directed by the Engineer.  If the DBT elects to use the 
existing Mt. Parkway shoulder to move traffic on, he must first demonstrate that sufficient 
pavement exists to accomplish this.

Questions:

1) What is the condition of the existing cross-drains?  Do they need to be replaced?

Answer:  KYTC Maintenance will investigate and provide information at the 3-21-07 meeting 
concerning the conditions of the existing pipes.

2) Is KYTC aware of the desire by the City of Campton\Wolfe Co. to place a monument to honor 
eastern KY heritage etc in the area of the new ramp proposed for KY 15 S?

Answer:  KYTC is not aware of any details.  Linda Wagner-Justice will gather investigate and 
information will be posted to the website.

3) Are there any HAZMAT issues?  This creates a huge risk to the DBT’s when they are 
responsible for dealing with this issue.

Answer: KYTC is unaware of any HAZMAT issues.  Most of this project should be constructed 
within the limits of existing right of way.

4) Will KYTC allow modifications to the project schedule due to “events” beyond the DBT’s 
control?

Answer:  KYTC recognizes that Right of Way, Utility Relocations, and Permits typically involve 
elements of uncertainty. KYTC deals with these project components on almost every project we 
administer.  KYTC expects the DBT to provide a project schedule that they believe they can 
meet and is realistic.  This will require that a specified completion date for the project be 
established and KYTC has full expectations that the DBT will do every thing they can to meet it. 
Any such “events” would be evaluated by KYTC on a case by case basis.  

 


